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REMOVAL SCHEDULE PURSUANT TO C3.47# - ABNORMAL DELAY  (09/2004)
	Included Timber 
	Time Limits


	ALL.
	60
	days after felling is started.

	All timber decked during construction clearing.
	N/A
	days after felling on each Specified Road constructed by  Purchaser is initiated.

	Timber decked during road construction.
	N/A
	days after Forest Service authorizes Purchaser to use roads pursuant to B5.2.  1/


Font is Courier New, size 10, for table data.

R6-2451-C3.47#
9/04
INSTRUCTIONS:  Use in all new contracts and at time of extension.  Complete all as applicable.  For those not applicable, enter “N/A”.
Timing of removal should be stated in terms of time allowed after a specific event, i.e., starting felling, final road acceptance, acceptance as substantially complete, authorization for use of opted roads, etc.  The purpose is to assure no significant amount of deterioration (or additional deterioration) will occur, yet provide a reasonable amount of time to remove the volume felled.
<> For green sales, enter at least 30 days, and any additional time available prior to the time of expected deterioration.  For salvage sales, enter no more than 30 days as to minimize deterioration and value loss.
1/ Include if the engineer's estimate of road costs is over $50,000.  Otherwise enter “N/A”.

For use in TIM, replace the blank page behind the provision with this schedule.  For example, if the blank page is numbered 22, the schedule will be numbered page 22, and titled “REMOVAL SCHEDULE PURSUANT TO C3.47# - ABNORMAL DELAY  (09/2004)”.  Enter sale name and page number.  Font is Courier New, size 10, for table data.  

